

# SCOPE OF WORK

**DATE**

November 7, 2021

**EXPIRATION DATE**

Dec. 13, 2021

**PROJECT NO.**

F21M90111

**TO:**

Adam Wooten  
Director of Academics  
Chocolocco Regional Schools  
650 Waka Waka St. Anniston, AL 36207  
+1 (234) 567-8910  
awooten@chocoloccoschools.org  
Customer ID: CHR001-07

Nina Hampton, Wei Gao, Nicholas Magnolia  
Localization Team Leaders  
HGM, Inc.  
184 Butch Cassidy Drive, Mountain Village, CO 81435  
+1 (098) 765-4321  
localization@hgm.org

## OVERVIEW

Chocolocco Regional Schools (CRS) has requested localization of “DTM Workspace Fractions A partial en-US.pdf” into Chinese and Spanish (Puerto Rico and Spain) for delivery on Monday November 22 9AM PT. The source file requires significant preflight for desktop publishing (DTP) and quality control (QC).

## SPECIFICATIONS

FILE TYPE: PDF

TRANSLATION MEMORY/TERM BASE: NOT PROVIDED

**RESOURCES:**

InDesign

Trados


Antconc (For termbase creation)

3 translators

2 projector managers

2 editors/proofreaders

## TIMELINE



LANGUAGE	RATE PER WORD
Spanish (Puerto Rico)	\$0.18
Spanish (Spain)	\$0.18
Chinese	\$0.21

FUZZY MATCH	DISCOUNT
100%	100%
90-99%	50%
85-89%	20%

Item	Quantity	Unit	Rate	Discount	Fee
File Prep*	2	Hour(s)	\$20.0		\$40.00
Linguistic & Tech Preparation**	5	Hour(s)	\$40.0		
<b>Translation- Spanish</b>					
100% Match	0	Word			
99-90% Match	680	Word(s)	\$0.18	50%	\$61.20
89-85% Match	0	Word			
<80% Match	0	Word			
<b>Editing</b>	680	Word(s)	\$0.24		\$163.20
<b>Proofreading</b>	680	Word(s)	\$0.24		\$163.20
<b>Translation- Chinese</b>					
Context Match	0	Word			
100% Match	0	Word			
99-90% Match	680	Word(s)	\$0.21	50%	\$71.40
89-85% Match	0	Word			
<b>Editing</b>	680	Word(s)	\$0.26		\$176.80
<b>Proofreading</b>	680	Word(s)	\$0.26		\$176.80
DTP & QA	2	Hour(s)	\$40.0		\$80.00
<b>Subtotal</b>					932.60
Project Management Fee			10%		\$93.26
<b>Total</b>					<b>\$1025.68</b>

\*File prep includes preflight which is the process of reviewing the formatting of the asset to identify issues that would negatively impact translation. It also includes reformatting of the initial document so that it can be integrated into a CAT tool.

\*\*Linguistic & technical preparation includes the creation of a terminology base, a style guide and a pseudo-translation